



ADDENDUM NO. 1

June 9, 2023

**RE: Scott County Sheriff/Clerk's Office
109 Betsy Way
Georgetown, KY 40324
Project No. 21070**

**Georgetown-Scott County EMS
690 Lexus Way
Georgetown, KY 40324
Project No. 21143**

**FROM: Brandstetter Carroll Inc.
2360 Chauvin Dr.
Lexington, KY 40517
Phone 859-268-1933**

**TO: Plan Holders
Marrillia Design and Construction
D.W. Wilburn, Inc.
Elaine Allen LLC
Thoroughbred Engineering**

This addendum forms a part of the Construction Documents and modifies the original bidding documents dated May 18, 2023. Each bidder shall acknowledge receipt of this addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

This Addendum consists of one (1) page, and no attachments.

1. Scott County has decided to split the bidding of these two projects into separate bids. The Specifications will be revised to reflect a bid for the Sheriff's/Clerk's Office, and a separate bid for the EMS Building. The bid date for the Sheriff's/Clerk's Office will be July 11, 2023, and the date for the EMS Building will be August 3, 2023.
2. New Project Manuals will be issued to Contractors holding the existing plans which will still be maintained, and to any new plan holders.

END OF ADDENDUM NO. 1