

CVFA Fire Department

Arch Project No. 21031
 Bid Tabulation Form
 February 10, 2022 - 2:00 pm

Final OPC: \$6,343,000



Bidders	Bonds	Signed	Addendum Acknowledged	Base Bid	Alternate #1 Full Brick Veneer	Alternate #2 Expanded Tower and Mezzanine	Alternate #3 Apparatus Bay Four-Fold Doors	Alternate #4 Casework	Alternate #5 Epoxy Floor Finish	Alternate #6 Landscaping	Alternate #7 Underground Detention Containment	Total
Contractor												
Alpha Construction Inc.	X	X	X	\$7,965,800.00	(\$16,000.00)	\$435,000.00	\$210,000.00	\$57,000.00	\$24,000.00	\$102,000.00	\$115,000.00	
Century Construction Inc.	X	X	X	\$7,433,000.00	\$134,000.00	\$127,000.00	\$202,000.00	\$41,000.00	\$51,000.00	\$40,000.00	\$190,400.00	
DER Development Company, LLC	X	X	X	\$7,940,000.00	\$90,650.00	\$222,500.00	\$220,700.00	\$47,000.00	\$77,700.00	\$38,700.00	\$154,700.00	
Graybach, LLC	X	X	X	\$7,793,000.00	(\$11,000.00)	\$216,000.00	\$159,000.00	\$47,000.00	\$51,700.00	\$38,800.00	\$104,000.00	
Mark Spaulding Construction Company	X	X	X	\$7,549,000.00	\$0.00	\$214,000.00	\$179,000.00	\$49,000.00	\$52,000.00	\$40,000.00	\$190,000.00	
Oswald Company	X	X	X	\$8,036,442.00	(\$8,560.00)	\$202,871.00	\$168,000.00	\$54,558.00	\$59,908.00	\$67,392.00	\$144,612.00	
Total Project Bid				\$7,965,800.00	(\$16,000.00)	\$435,000.00	\$210,000.00	\$57,000.00	\$24,000.00	\$102,000.00	\$115,000.00	\$8,892,800.00